

# **TABLE AGREEMENT BETWEEN MI REGIONAL COUNCIL OF CARPENTERS AND MITA (DETROIT AREA AGREEMENT) SETTLED ON TUESDAY, APRIL 27, 2021**

ALL CHANGES/UPDATES THAT ARE LISTED BELOW ARE IN **BOLD**.

## **Article III – Union Security**

Keep current language but add the following sentence at the end:

**To the extent that any part or all of this Article is currently unenforceable, same shall automatically be given immediate effect, when permitted under any federal, state or local law, decision or regulation.**

## **Article V - Wage and Fringe Benefits Schedule**

**June 1, 2021 - \$1.72 Increase**

**June 1, 2022 - \$1.71 Increase**

**June 1, 2023 - \$2.13 Increase**

**June 1, 2024, - \$2.40 Increase**

**June 1, 2025 - \$2.42 Increase**

## **Article V - Foremen**

**Change Section 1(j) to reflect 9% instead of 7% per hour above the journeyman Carpenter base rate.**

**Change Section 3(d) to reflect 9% instead of 7% per hour above the journeyman Carpenter base rate.**

## **Article VIII - Apprentices**

Update Apprenticeship rates to reflect:

**Apprentice – First Year (1<sup>st</sup>) – 70% of Journeyman's Base Rate**

**Apprentice – Second Year (2<sup>nd</sup>) – 75% of Journeyman's Base Rate**

**Apprentice – Third Year (3<sup>rd</sup>) – 85% of Journeyman's Base Rate**

**Apprentice – Fourth Year (4<sup>th</sup>) – 95% of Journeyman's Base Rate**

**Section 4 - Remove second sentence.**

**Section 6 – Update contribution rate from (0.16) to (1.00). And change the name of the Fund to The Statewide Carpenters and Millwrights Joint Apprenticeship and Training Fund.**

## **Article XVI – Termination**

**FIVE-YEAR AGREEMENT (JUNE 1, 2021 THROUGH MAY 31, 2026)**

**Update all dates, names and contact information throughout the contract:**


Agreed to by:

---

Thomas D. Lutz, Executive Secretary/Treasurer  
MI Regional Council of Carpenters

---

Date



---

4-29-21

---

Michael A. Nystrom, Executive Vice President/Secretary  
MI Infrastructure & Transportation Association (MITA)

---

Date